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IMPACT TRAFFIC BARRIER TERMINAL STEEL TERMINAL MARKERS
ATTENUATORS TYPE 1 PLATE MARKER REFLECTORS
LOGATION FULLY REDIRECTIVE SPECIAL TYPE 6 BEAM DIRECT
NARROW (TANGENT) GUARDRAIL APPLIED
TEST LEVEL 3 ) ) TYPEA
~EACH EACH EACH ~ FOOT EACH EACH
RT. STA. 516+05.20 TO RT. STA. 517+30.79 _ 3
LT. STA. 516+19.21 TOLT. STA. 517+44.71 3
RT. STA. 515+81.37 TO RT. STA. 516+05.29 1
LT. STA. 515+95.20 TO LT. STA. 516+19.21 1
RT. STA. 517+30.79 TO RT. STA, 517+54.71 1
LT: STA. 517+44.71 TO LT. STA. 517+68.63 1
RT. STA. 535+90.55 TO RT. STA. 538+48.70 1 1 162.5 1
LT. STA. 536+90.55 TO LT. STA. 538+48.70 1 1 62.5 1
RT. STA. 539+79.70 TO RT. STA, 540+12.85 1
LT. STA. 539+79.70 TO LT. STA. 540+12.85 1
RT. STA. 540+12.85 TO RT. STA, 543+54.45 316.5
LT. STA. 540+12.85 TO LT. STA. 543+54.45 3165
RT. STA. 543+54.45 TO RT. STA. 543+87.60 1
LT. STA. 543+54.45 TO LT. STA. 543+87.60 1
RT. STA. 545+18.60 TO RT. STA. 546+76.75 1 1 62.5 1
LT. STA. 545+18.60 TO LT. STA. 547+76.75 1 1 1625 1
RT. STA. 535+90.55 TO RT. STA. 546+76.75 15
LT: STA. 536+00.55 TO LT. STA. 547+76.75 15
TOTAL 4 4 8 1083 4 30
EROSION CONTROL GUARDRAIL REMOVAL SCHEDULE
PERIMETER GUARDRAIL
EROSION REMOVAL
LOCATION BARRIER
LOCATION
FOOT
7. [STA. 513+50,00] 1O STA. 515+26.00 176
RT. ISTA. 513+50.00 TO STA. ~515+16.00] 166 FOOT
RT. |STA. 515+37.00 10 STA. 515+88.00 51
7. [STA. 515+42.00] TO STA. 516+14.00] 72 RT. STA. 515+75 TORT. STA. 516+25 50
RT. [STA. - 517+35.00 10 STA. 516+00.00] 5 LT. STA. 515+92 TO LT, STA. 516+29.5 375
LT. |STA. 517+55.00] TO STA. 518+18.00 63 RT. STA. 517+20.5 TORT. STA, 517+58 375
RT. [STA. 518+20.00] TO STA. 520+00.00 180 LT. STA. 517425 TO LT, STA. 517+75 50
7. |STA. 518+38.00| TO STA. 520+00.00 162
RT. STA. 537+48 TO RT. STA. 538+48 100
RT. |STA. 236+00.00] TO STA. 238+56.00 256 LT, STA. 537+48 TOLT. STA. 538+48 100
7. [STA. 236+25.00] TO STA. 238+56.00)| 231 RT. STA. 539+88 TO RT. STA. 540+88 100
RT. [STA. 239+00.00] TO STA. 242+90.00] 390 LT. STA. 539+88 TO LT. STA. 540+88 100
LT. lSTA. 239+00.00] TO STA. 242+90.00 390
- [RT.|STA. 243+25,00] TO STA. 245+90.00 265
|7 [STA 243+30.00] TO STA. 245+45,00) 215 RT. STA. 542+58 TORT. STA. 543+58 100
LT. STA. 542+58 TO LT. STA. 543+58 100
RT. STA. 544+97 TORT. STA. 545+97 100
LT. STA. 544+97 TO LT, STA. 545+97 100
TOTAL PROJECT 2682
TOTAL 975

776" | BR-3B-1
~SEEDING ' :
SEEDING FERTILIZER
: EROSION CONTROL | TEmpoRaRy | NTROGEN | PHOSPHORUS ) POTASSIUM |y oy
LOCATION BLANKET CLASS 2 - [EROSION CONTROL| ’ METHOD - 2
| 3APPLICATIONS
: 5QYD ACRE POUND POUND POUND | POUND TON
LT. STA. 513+50.00 TO STA. 516+85.00 0 0.15 45 15 9 : 9 - 06
RT STA. 513+50.00 TO STA. 516+48.00 0 013 3 13 8 8 05
RT.STA. 516+67.00 TO STA. 520+00.00 0 014 [y 14 8 8 05
LT, STA. 517+02.00 TO 5TA. 520+00.00 0 0.3 3 13 8 8 05
RT.STA. 535+65.00 TO STA. 536+66.00 0 013 3 E 8 8 05
LT, STA. 536+00.00 0 STA. 536+86.00 0 0.13 3 13 8 8 05
RT.STA. 537+50.00 TO STA. 538+46.00 114 0 0 0 0 0 0
LT. STA. 536+00.00 T0 STA. 537+46.00 69 0 0 0 0 0 0
LT_STA 539+41.00 TO STA. 544+28.00 0 020 60 20 7 12 08
RT STA. 53941.00 TO STA, 544+28.00 0 0.9 57 19 7 i 08
RT.STA. 535+85.00 TO STA. 543+85.00 766 0 0 0 0 0 0
LT_STA. 536+89.00 TO STA. 543+85.00 _ a7 0 0 0 0 0 0
LT.STA. 544+75.00 TO STA: 546+00.00 0 0.14 I T 8 g 06
RTSTA. 544+80.00 TO STA. 547+50.00 0 01 E) 7 7 7 04
RT.STA. 545+21.00 TO STA. 547+00.00 728 0 0 0 0 0 0
TOTAL 1654 45 435 145 & &7 58
EARTHWORK SCHEDULE
: EARTH ADDITIONAL * | SHRINKAGE | PERCENT EAE;:'U*%E’SVFA&'{ON EMBANKMENT | EARTHWORK
LOCATION EXCAVATION | EXCAVATION FACTOR USED REQUIRED BALANCE
, SHRINKAGE
CUYD. CUYD. CUYD. CU.YD. CUYD.
STAGE 1 , ’
STA. 513+50 TO STA. 520+50 121 2500% | 100.00% o 12 79
STA. 536450 TO STA. 548+00 176 25.00% 100.00% 132 471 a0
STAGE 2 ~ 0 0
STA. 513450 TO STA. 520+50 3% 25.00% 100.00% 7 9 18
STA. 535+50 TO STA. 548+00 346 25.00% 100.00% 260 808 -548
CHANNEL EXCAVATION 033-0050 974 25.00% 50.00% 365 365
CHANNEL EXCAVATION 033-0051 343 25.00% 50.00% 129 129
CHANNEL EXCAVATION 033-0052 216 2500% 50.00% 81 ~ 81
STRUCTURE EXCAVATION 033-0050 _ 236 2500% 50.00% 89 ~ 89
STRUCTURE EXCAVATION 033-0051 342 25.00% 50.00% 128 128
STRUCTURE EXCAVATION 033-0052 191 2500% 50.00% 72 72
TOTAL 679 2302 1374 : 1300 74
WASTE 74 CY
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